TECHNICAL WORK MIAY NOT BEGIN PRIOR TO €D APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

Page 1 of 2

CONTRACTOR ;| CONTRACT NO./TASK NO.: =F -~ "JOB ORDER NUMBER APPROP. FY
NASS- TASK NO. AMENDMENT
Qss Group, Inc. 99124 287 ] 415-616-31-01-89 00
TASK TITLE: {NTE 80 characters; include Project name)

GOES Pro;ect Field Office Englneermg Services at SS/L and ITT - GOES L M

APPROVALS: ' (Type or print name and sign) . S
ASSISTANT TECHNICAL REPRESENTATIVE (OR TASK MONITOR) DATE ORG MAIL PHONE

CODE CODE
Robert W. Mclintyre /W%//Qéd/ F 3099 730.2 | 415 301-286-6827
BRANCH HEAD ﬁl % &% r;ls' coDE PHONE
i i L //@(D 415 301-286-8998

Martin A. Davis

P(/:V%yTRACTING OFFICER'S TEC ICA%? %KTR) / DATE CODE PHONE
Robert S. Lebair, Jr. ; ﬁ S / 6\/7 560 301-286-6588

FLIGHT HARDWARE, CRlTICAL\G'Sﬁ)R SOFTWARE7 CONTRACTIWCER'S QUALITY RE’F; DESIGNATED FAM:

“(IF YES, NEED CODE 303 CONCURRENCE NI{ T 8LOCK)

[X] NO f 1 YES

The contractor shall identify and explain the reason for any deviations, exceptions, (To be completed by Contracting Off;'cer)

or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on:

technical requirements of the Task Order Statement of Work and related specifications. Date: APR 6 m

The contractor shall complete and submit the required Reps and Certs.

Contractor will develop specification or statement of work under this task for a future procurement. [X] NO [ ] YES

Flight hardware will be shipped to GSFC for testing prior to final delivery. [ ] NO [ ] YES [X] N/A

Government Furnished Property/Facilities: [ ] NO [ X ] YES -- SEE LIST OF GFP (offsite only) / FACILITIES {onsite only)

Onsite Performance: [X1 NO [ 1 YES If yes: [ ] TOTAL [ 1 PARTIAL
If partial, indicate onsite work in SOW by asterisk (*)

Surveillance Plan Attached: (X1 NO [ 1 YES

Highlighted Contract Clauses: {to be completed by Contracting Officer) .

PER CLAUSE H.14, TASK ORDERING PROCEDURE, SUBPARAGRAPH (F), THE EFFECTIVE DATE OF THIS
TASK ORDER SHALL BE MAY 1, 2000 '

INCENTIVE FEE STRUCTURE (check one)
(See Contract NAS5-98124, Attachment K, Incentive Fee Plan)

_X_No. 1 ___No.2 ___No.3 ___No.4 _ No.5
Cost 10% 50% 25% 25% %
-Schedule 15% 25% 25% 50% %
Technical 75% 25% 50% 25% %

{To be completed by Contracting Officer]
The target cost of this task order is $ 178,153
The target fee of this task order is $ 11,580
The total target cost and target fee of this task order as contemplated by the Incentive Fee
clause of this contractis $ 189,733

The maximum fee is $§ 16,925
The minimum fee is $0.
AUTHORIZED SIGNATURE: \

TH/SI TASK ASSIGNM T /S ISSUED ACCORDING TO THE CONTRACT CLAUSE "TASK ASSIGNMENTS AND RERORTS™
v VA
‘ /(/V '
R

SIGNA;}RE OF couTRAcm@ OF|
CONTRACTOR'S ACCEPTANCE:

1yl -

AUTHORIZED SIGNATURE DATE

GSFC FORM 703-1845 12/98 {OLDER VERSIONS ARE OBSOLETE]}
DISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTR, CODE 303, RESOURCES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE
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5 HouTAsE]

:1;. # 2 ¢ 3
NASS- TASK NO, . AMENDMENT
ass Group, Inc. 99124 17
Applicable paragraphs from contract Statement of Work: Function 2b

STATEMENT OF WORK: {Continue on blank paper if additional space is required)
(This is a follow-on to Task 86 under this contract; uninterrupted fransition is required.)

The contractor shall provide system engineering evaluations and assessments of test requirements, spacecraft
integration and related activities. This work is required to ensure the successful launch of the GOES-L-M satellites.
In addition, the contractor is expected to supply onsite personnel to insure the smooth flow and engineering
checkout of the satellite at Cape Kennedy.

a. Evaluate the NASA/GSFC GOES-L-M hardware development and the spacecraft integration and testing at the
Space Systems/Loral plant iocated in Palo Alto, California.

b. Assess and report the GOES engineering effort for the NASA lead (Resident and Remote) I1&T Manager.
Take responsibility to evaluate engineering problems in the absence of the Code 415 I&T Manager. Advise and
recommend to the 1&T Manager what is required to resolve test discrepancies and then implement his direction.
Overall, ensure that the verification testing for the satellite meets the requirements outlined in the NASA contract.

c. Provide the NASA resident office with administrative services using technical knowledge.

d. Evaluate and report on the contractor's configuration management and schedules and reporting system
to the GOES Project Office.

e. Provide a continuous flow of information regarding the status of the Imager, Sounder and SXI instruments
to the GOES Project Office at GSFC.

f. Report engineering problems to GSFC and participate in reseolving the discrepancies by coordinating with
the proper GSFC GOES subsystem engineers. .

g. Provide GSFC coordinated management evaluations and reports of meetings conducted at ITT and SS/L.

h. Provide engineering capabilities to insure proper design review of mechanical and electro-mechanical
devices on the GOES L-M satellites. This work will be accomplished during the design, fabrication, testing and
launch activities of the GOES L-M satellites.

i. Assess design reviews, evaluate testing and integration activities, evaluate system performance,
physically participate in required launch activities and participate in all phases of operation planning for
subsystems, and instruments. -

j- Provide Imager/Sounder test and integration engineering assessment to insure reliable development
and testing at vendor facilities. Coordinate GSFC support services when required and manage, with Code 415
personnel, the integration of each instrument on the spacecraft.

k. Provide engineering and analysis services to the GOES Project to evaluate the design, development and
test of the GOES-M SXI instruments.

PERFORMANCE SPECIFICATIONS:
All plans and procedures under this task are to be produced using industry standards.

APPLICABLE DOCUMENTS:
Evaluation and input to be based on all applicable GOES Spacecraft Performance and Verification Documents.

TASK END DATE: 9/30/00

MILESTONES/DELIVERABLES AND DATES:

Integration/Test Reports Email* daily by COB
Spacecraft/Contractor Issues and Status Report Monthly
GOES L-M Launch Site Daily Spacecraft Processing Status Report Email* daily by COB

* Robert.W.Mclintyre.1@gsfc.nasa.gov

PERFORMANCE STANDARDS;
Schedule: On-time delivery/completion of the above
Technical: ATR's acceptance of the above

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
Robert Mclntyre, building 6, room W219

GSFC FORM 703-18450



